STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 08/ 04/ 05 IN LOS ANGELES COUNTY | N NORWALK AT 08/ 09/ 05
CONTRACT NUMBER 07-4K6704 Pl ONEER BOULEVARD SOUTHBCOUND CONTRACT CODE 'E '
LOCATI ON 07-LA-5-5.2/5.2 OFF RAMP 24 CONTRACT | TEMS
I NSTALL TRAFFI C SI GNAL FEDERAL AID ACI M 005-2(927)E

G 005- 2(927) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%

PROPGOSALS | SSUED 5 FUND TOTAL HB1 311, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 4 ENG NEERS EST 235,672. 00 AMOUNT UNDER 12, 951. 00 PERCENT UNDER EST 5.50
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 222,721.00 1 MOORE ELECTRI CAL CONTRACTI NG 951 371-4202
I NC 00610382
463 N SM TH AVENUE FAX 951 278-3406
CORONA CA 92880
2 225, 268. 93 3 OAK ENG NEERI NG | NC 909 629-5150
00854281
1305 W SECOND STREET FAX 909 629-8448
POMONA CA 91766
3 240, 000. 00 2 I NSPECTI ON ENG NEERI NG 714 240-9272
CONSTRUCTI ON | NC 00819133
2973 HARBOR BLVD STE 516 FAX 949 660- 8930
COSTA MESA CA 92626
4 241, 530. 00 4 T D S ENG NEERI NG 805 371-4639
00667073
2899 AGOURA ROAD STE 171 FAX 805 494-0757

WESTLAKE VI LLAGE CA 91361-3200



07-4K6704 Bl D245

07-LA-5-5.2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 04/ 05 08/ 09/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 B AND T WORKS | NC TRAFFI C CONTROL, CONCRETE, CLEARI NG AND GRUBBI NG
23905 CLI NTON KEI TH ROAD 114
W LDOVAR CA 92595

BAYWOOD ENVI RONVENTAL WATER POLLUTI ON CONTROL PROGRAM AND LEAD COVPLI ANCE PLAN
2901 SI R FRANCI S DRAKE BLVD
FAI RFAX CA 94930

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
522 LI NDON LANE
NI POMO CA 93444

SUDHAKAR COVPANY STRI PI NG AND MARKI NG
1450 FI TZGERALD AVENUE
RI ALTO CA 92376



07-4K6704 Bl D245
07-LA-5-5.2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 04/ 05 08/ 09/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 GLOBAL ENVI RONMENTAL NETWORK | NC LEAD COVPLI ANCE PLAN
FOUNTAI N VALLEY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA S| GNS ( PARTI AL)
522 LI NDON LANE
NI POMO CA 93444
TRAFFI C LOOP CRACKFI LLI NG LOOPS
946 S EMERALD STREET
ANAHEI M CA 92804
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 C P ENG NEERI NG LOOPS AND CONDUI T
9316 MABLE AVENUE
SQUTH EL MONTE CA 91733
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 SUDHAKAR COVPANY STRI PI NG

RI ALTO CA

TRAFFI C LOOP AND CRACKFI LLI NG
ANAHEI M CA

| TEM 23 ( PARTI AL)



07-4K6704 Bl D245

07-LA-5-5. 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 04/ 05 08/ 09/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 7,500. 00 7, 500. 00
3 034995 SI TE | NVESTI GATI ON LS LUMP SUM 5, 000. 00 5, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2,100. 00 2,100. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00 10, 000. 00
6 034996 REMOVE YELLOW TRAFFI C STRI PE M 25 6. 00 150. 00
7 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT M2 27 30. 00 810. 00
MARKI NG
8 150722 REMOVE PAVEMENT MARKER EA 26 2.00 52. 00
9 150742 REMOVE ROADSI DE S| GN EA 8 120. 00 960. 00
10 153210 REMOVE CONCRETE VB 1.5 510. 00 765. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 1, 500. 00 1, 500. 00
12 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 18 1, 080. 00 19, 440. 00
(AERIALLY DEPCSI TED LEAD)
13 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 4,000. 00 4, 000. 00
14 260301 CLASS 3 AGGREGATE BASE VB 9 240. 00 2, 160. 00
15 566011 ROADSI DE SI GN - ONE POST EA 9 400. 00 3, 600. 00
16 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 3 300. 00 900. 00
EXI STI NG POST
17 (S) 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 9 720. 00 6, 480. 00
CURB RAMP)
18 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 51 90. 00 4,590. 00
19 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 430 6. 00 2, 580. 00
20 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 60 18. 00 1, 080. 00
21 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 38 12. 00 456. 00
(BROKEN 5.18 M- 2.14 M
22 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 41 24. 00 984. 00
23 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 141, 021. 00 141, 021. 00
24 861503 MODI FY LI GHTI NG LS LUMP SUM 5, 093. 00 5, 093. 00

TOTAL 222,721.00



07-4K6704 Bl D245
07-LA-5-5.2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 04/ 05 08/ 09/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 000. 00 1000. 00 1, 000. 00 1000. 00 1, 000. 00 1000. 00
2 2, 250. 00 2250. 00 1, 800. 00 1800. 00 1, 000. 00 1000. 00
3 2,450. 00 2450. 00 2, 000. 00 2000. 00 100. 00 100. 00
4 2,000. 00 2000. 00 2,200. 00 2200. 00 100. 00 100. 00
5 25, 750. 00 25750. 00 6, 000. 00 6000. 00 20, 000. 00 20000. 00
6 207. 00 5175. 00 216. 00 5400. 00 5.00 125. 00
7 35. 00 945. 00 24. 00 648. 00 20. 00 540. 00
8 10. 00 260. 00 12. 00 312. 00 1.00 26. 00
9 175. 00 1400. 00 120. 00 960. 00 100. 00 800. 00
10 750. 00 1125. 00 1, 400. 00 2100. 00 500. 00 750. 00
11 7, 000. 00 7000. 00 2, 000. 00 2000. 00 2, 000. 00 2000. 00
12 525. 00 9450. 00 300. 00 5400. 00 200. 00 3600. 00
13 1, 750. 00 1750. 00 2,200. 00 2200. 00 2,250. 00 2250. 00
14 150. 00 1350. 00 300. 00 2700. 00 60. 00 540. 00
15 325. 00 2925. 00 390. 00 3510. 00 150. 00 1350. 00
16 275. 00 825. 00 270. 00 810. 00 75. 00 225.00
17 650. 00 5850. 00 625. 00 5625. 00 400. 00 3600. 00
18 35. 00 1785. 00 52. 00 2652. 00 75. 00 3825. 00
19 4.00 1720. 00 4.20 1806. 00 5. 00 2150. 00
20 7.00 420. 00 12. 00 720. 00 15. 00 900. 00
21 5. 00 190. 00 4.20 159. 60 10. 00 380. 00
22 7.00 287. 00 18. 00 738. 00 20. 00 820. 00
23 141, 611. 93 141611. 93 184, 259. 40 184259. 40 185, 449. 00 185449. 00
24 7, 750. 00 7750. 00 5, 000. 00 5000. 00 10, 000. 00 10000. 00
TOT 225, 268. 93 240, 000. 00 241, 530. 00




